DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/12/08
PAGE 003 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH - X, 2008
CALL ORDER 003 CONTRACT 1ID 28-061-10.01 COUNTIES NEW CASTLE
LETTING DATE 07/22/08 DISTRICT N2
STATE/FEDERAL AID NO: 28-061-10 CONTRACT TIME 80 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) 28-061-10
PAVEMENT & REHABILITATION, NORTH X, 2008 28-061-10
28-061-10
OTHERS
SET-ASIDE
VENDOR RANKING Contract was awarded on 08/12/08 to vendor DIAMOND MATERIALS LLC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 3,200,721.16 112.9874% 100.0000%
1 DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801 S 2,832,812.06 100.0000% 88.5054%
2 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 S 3,032,377.77 107.0448% 94.7405%
3 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 S 3,045,792.06 107.5183% 95.1596%
4 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 S 3,073,321.86 108.4901% 96.0197%
5 DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620 S 3,085,569.26 108.9225% 96.4023%
6 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 S 3,201,069.36 112.9997% 100.0109%
A-DEL CONSTRUCTION CO INC IRREGULAR
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | DIAMOND MATERIALS LLC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 o
SECTION 0001 Category 0001
| | |
0010 302005 270.000 TON | 45.00000 12150.00] 30.00000 8100.00] 27.00000 7290.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 304503 1316000.000 LB | 0.10000 131600.00| 0.14000 184240.00] 0.07000 92120.00
PORTLAND CEMENT | | |
0030 304504 51730.000 SY | 5.50000 284515.00] 1.10000 56903.00] 3.08000 159328.40
CEMENT STABILIZED FULL-DEPTH RECLAMATIO | | |
0040 401576 1000.000 TON | 20.00000 20000.00 | 19.33000 19330.00] 17.70000 17700.00
RECYCLED ASPHALT PAVEMENT | | |
0050 401636 284000.000 SYIN | 2.00000 568000.00] 1.90000 539600.00] 1.84000 522560.00
COLD RECYCLED BITUMINOUS PAVEMENT | | |
0060 401645 23770.000 TON | 55.00000 1307350.00| 60.50000 1438085.00| 62.50000 1485625.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0070 401667 60.000 TON | 62.50000 3750.00 | 78.50000 4710.00] 80.00000 4800.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
| | |

PATCHING



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH - X, 2008

CALL ORDER : 003 CONTRACT ID : 28-061-10.01
LETTING DATE : 07/22/08 DISTRICT : N2
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
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003 -2
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
—————————————————————————————————————————— e et
0080 401696 490.000 TON | 25.00000 12250.00| 33.00000 16170.00|
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0090 402000 310.000 TON | 100.00000 31000.00] 65.00000 20150.00]
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0100 406001 1000.000 SYIN | 1.50000 1500.00] 1.30000 1300.00]
HOT-MIX PATCHING | | |
0110 701022 800.000 LF | 30.00000 24000.00] 23.00000 18400.00|
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0120 705002 670.000 SF | 9.00000 6030.00] 9.35000 6264.50]
P.C.C. SIDEWALK, 6" | | |
0130 705520 130.000 SF | 35.00000 4550.00] 24.00000 3120.00]
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0140 705525 150.000 SF | 15.00000 2250.00] 12.00000 1800.00]
CURB RAMP, TYPE 1 | | |
0150 705526 1500.000 SF | 15.00000 22500.00] 12.00000 18000.00|
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0160 705527 40.000 SF | 20.00000 800.00] 12.00000 480.00]
CURB RAMP, TYPE 5 | | |
0170 710001 15.000 EACH | 1000.00000 15000.00| 925.00000 13875.00|
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0180 710002 26.000 EACH | 800.00000 20800.00] 550.00000 14300.00|
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0190 727502 1.000 EACH | 400.00000 400.00] 460.00000 460.00]
ADJUSTING EXISTING MONUMENT BOX | | |
0200 732500 1450.000 TON | 40.00000 58000.00| 20.00000 29000.00]
TOPSOIL | | |
0210 734013 30810.000 SY | 0.75000 23107.50] 0.24000 7394.40]|
PERMANENT GRASS SEEDING, DRY GROUND | | |
0220 735521 29450.000 SY | 1.00000 29450.00] 0.46000 13547.00|
MULCHING, BONDED FIBER MATRIX BLANKET | | |
0230 735534 1360.000 SY | 1.00000 1360.00] 1.65000 2244.00]
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0240 742500 3520.000 HOUR | 37.78000 132985.60| 37.78000 132985.60|
| | |

FLAGGER, NEW CASTLE COUNTY, STATE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/12/08
PAGE 003 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH - X, 2008
CALL ORDER 003 CONTRACT 1ID 28-061-10.01 COUNTIES NEW CASTLE
LETTING DATE 07/22/08 DISTRICT N2
SET-ASIDE
| 0o ) I ( 1 | ( 2 )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0250 742514 352.000 HOUR | 54.78000 19282.56| 54.78000 19282.56| 54.78000 19282.56
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0260 743514 45.000 EADY | 75.00000 3375.00] 85.00000 3825.00] 80.00000 3600.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0270 746774 200.000 LF | 9.00000 1800.00] 10.45000 2090.00] 15.00000 3000.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0280 748015 680.000 SF | 3.00000 2040.00] 3.30000 2244.00] 5.75000 3910.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0290 748019 352480.000 LF | 0.20000 70496 .00 0.20000 70496 .00 0.18000 63446.40
TEMPORARY MARKINGS, PAINT, 4" | | |
0300 748026 1360.000 SF | 1.00000 1360.00] 0.55000 748.00 | 0.60000 816.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0310 748502 20.000 EACH | 35.00000 700.00 | 31.00000 620.00] 76.00000 1520.00
RAISED/RECESSED PAVEMENT MARKER | | |
0320 748506 145800.000 LF | 0.35000 51030.00| 0.36000 52488.00| 0.35000 51030.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0330 750000 6.000 EACH | 400.00000 2400.00] 460.00000 2760.00] 300.00000 1800.00
ADJUST WATER VALVE BOXES | | |
0340 758000 320.000 SY | 26.00000 8320.00] 19.00000 6080.00] 34.60000 11072.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0350 760505 170.000 SY | 3.25000 552.50] 14.00000 2380.00] 6.00000 1020.00
ENTRANCE, DRIVEWAY AND INTERSECTING | | |
STREET PAVEMENT MILLING SURCHARGE | | |
0360 760507 27000.000 SYIN | 0.80000 21600.00] 0.60000 16200.00| 0.70000 18900.00
PROFILE MILLING, HOT-MIX | | |
0370 761001 7040.000 SY | 13.00000 91520.00| 6.25000 44000.00| 9.20000 64768.00
BUTT JOINTS, HOT MIX | | |
0380 762001 800.000 LF | 2.00000 1600.00] 1.80000 1440.00] 0.50000 400.00
SAW CUTTING, HOT MIX | | |
0390 762002 600.000 LF | 6.00000 3600.00] 5.00000 3000.00] 3.50000 2100.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0400 763000 LUMP | 103556.00000 103556.00| 12000.00000 12000.00| 132836.01000 132836.01
| | |

INITIAL EXPENSE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/12/08
PAGE 003 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH - X, 2008
CALL ORDER : 003 CONTRACT ID : 28-061-10.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/22/08 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0410 763500 LUMP | 103556.00000 103556.00| 42000.00000 42000.00| 60000.00000 60000.00
MAINTENANCE OF TRAFFIC | | |
0420 763621 LUMP | 585.00000 585.00] 700.00000 700.00 | 1.00000 1.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | S 3,200,721.16] S 2,832,812.06] S 3,032,377.77
—————————————————————————————————————————— i e
CONTRACT TOTALS | S 3,200,721.16] S 2,832,812.06] S 3,032,377.77

o\

DBE GOALS | 0 |

<
S




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/12/08
PAGE 003 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH - X, 2008
CALL ORDER 003 CONTRACT 1ID 28-061-10.01 COUNTIES NEW CASTLE
LETTING DATE 07/22/08 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) | ( 5 )
| HARMONY CONSTRUCTION INC |DAISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
SECTION 0001 Category 0001
| | |
0010 302005 270.000 TON | 32.50000 8775.00] 39.00000 10530.00| 45.00000 12150.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 304503 1316000.000 LB | 0.14000 184240.00| 0.07300 96068.00| 0.07000 92120.00
PORTLAND CEMENT | | |
0030 304504 51730.000 SY | 1.35000 69835.50]| 3.03000 156741.90| 3.05000 157776.50
CEMENT STABILIZED FULL-DEPTH RECLAMATIO | | |
0040 401576 1000.000 TON | 17.95000 17950.00| 22.00000 22000.00] 20.00000 20000.00
RECYCLED ASPHALT PAVEMENT | | |
0050 401636 284000.000 SYIN | 1.83000 519720.00] 1.80000 511200.00] 1.80000 511200.00
COLD RECYCLED BITUMINOUS PAVEMENT | | |
0060 401645 23770.000 TON | 65.00000 1545050.00] 66.90000 1590213.00] 68.00000 1616360.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0070 401667 60.000 TON | 100.00000 6000.00] 189.00000 11340.00| 100.00000 6000.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0080 401696 490.000 TON | 20.00000 9800.00] 22.00000 10780.00| 40.00000 19600.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0090 402000 310.000 TON | 105.00000 32550.00] 80.00000 24800.00] 80.00000 24800.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0100 406001 1000.000 SYIN | 3.00000 3000.00] 3.05000 3050.00] 2.25000 2250.00
HOT-MIX PATCHING | | |
0110 701022 800.000 LF | 27.00000 21600.00] 26.00000 20800.00] 20.00000 16000.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0120 705002 670.000 SF | 8.10000 5427.00] 10.50000 7035.00] 10.00000 6700.00
P.C.C. SIDEWALK, 6" | | |
0130 705520 130.000 SF | 35.65000 4634.50] 31.00000 4030.00] 40.00000 5200.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0140 705525 150.000 SF | 11.85000 1777.50] 21.00000 3150.00] 30.00000 4500.00
CURB RAMP, TYPE 1 | | |
0150 705526 1500.000 SF | 11.85000 17775.00| 17.65000 26475.00] 17.00000 25500.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |



PERMANENT PAVEMENT STRIPING, EPOXY

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/12/08
PAGE 003 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH - X, 2008
CALL ORDER 003 CONTRACT 1ID 28-061-10.01 COUNTIES NEW CASTLE
LETTING DATE 07/22/08 DISTRICT : N2
SET-ASIDE
| ( 3 ) I ( 4 ) I ( 5 )
| HARMONY CONSTRUCTION INC |DAISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0160 705527 40.000 SF | 11.85000 474.00] 23.00000 920.00] 30.00000 1200.00
CURB RAMP, TYPE 5 | | |
0170 710001 15.000 EACH | 972.00000 14580.00| 775.00000 11625.00| 800.00000 12000.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0180 710002 26.000 EACH | 540.00000 14040.00| 670.00000 17420.00| 500.00000 13000.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0190 727502 1.000 EACH | 540.00000 540.00] 370.00000 370.00] 1000.00000 1000.00
ADJUSTING EXISTING MONUMENT BOX | | |
0200 732500 1450.000 TON | 19.45000 28202.50] 26.75000 38787.50] 24.00000 34800.00
TOPSOIL | | |
0210 734013 30810.000 SY | 0.25000 7702.50] 0.23000 7086 .30 0.22000 6778.20
PERMANENT GRASS SEEDING, DRY GROUND | | |
0220 735521 29450.000 SY | 0.40000 11780.00| 0.42000 12369.00| 0.42000 12369.00
MULCHING, BONDED FIBER MATRIX BLANKET | | |
0230 735534 1360.000 SY | 1.55000 2108.00] 1.70000 2312.00] 1.50000 2040.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0240 742500 3520.000 HOUR | 37.78000 132985.60| 37.78000 132985.60| 37.78000 132985.60
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0250 742514 352.000 HOUR | 54.78000 19282.56| 54.78000 19282.56| 54.78000 19282.56
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0260 743514 45.000 EADY | 90.00000 4050.00] 87.00000 3915.00] 85.00000 3825.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0270 746774 200.000 LF | 10.25000 2050.00] 10.00000 2000.00] 16.50000 3300.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0280 748015 680.000 SF | 5.85000 3978.00] 5.65000 3842.00] 6.00000 4080.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0290 748019 352480.000 LF | 0.18000 63446 .40 | 0.15000 52872.00| 0.18000 63446.40
TEMPORARY MARKINGS, PAINT, 4" | | |
0300 748026 1360.000 SF | 1.10000 1496.00] 1.80000 2448.00| 1.10000 1496.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0310 748502 20.000 EACH | 75.50000 1510.00] 73.00000 1460.00] 75.00000 1500.00
RAISED/RECESSED PAVEMENT MARKER | | |
0320 748506 145800.000 LF | 0.36000 52488.00| 0.34000 49572.00| 0.35000 51030.00
| | |
| | |

RESIN PAINT, 4"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/12/08
PAGE 003 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH - X, 2008
CALL ORDER : 003 CONTRACT ID 28-061-10.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/22/08 DISTRICT
SET-ASIDE
| 3 ) I ( 4 I ( 5 )
| HARMONY CONSTRUCTION INC |DAISY CONSTRUCTION COMPANY |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——————
0330 750000 6.000 EACH | 432.00000 2592.00] 260.00000 1560.00] 300.00000 1800.00
ADJUST WATER VALVE BOXES | | |
0340 758000 320.000 SY | 21.60000 6912.00] 19.60000 6272.00] 20.00000 6400.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0350 760505 170.000 SY | 3.00000 510.00] 5.00000 850.00] 10.00000 1700.00
ENTRANCE, DRIVEWAY AND INTERSECTING | | |
STREET PAVEMENT MILLING SURCHARGE | | |
0360 760507 27000.000 SYIN | 0.85000 22950.00] 0.70000 18900.00| 0.80000 21600.00
PROFILE MILLING, HOT-MIX | | |
0370 761001 7040.000 SY | 12.00000 84480.00 | 11.00000 77440.00| 6.00000 42240.00
BUTT JOINTS, HOT MIX | | |
0380 762001 800.000 LF | 1.50000 1200.00] 3.00000 2400.00] 1.30000 1040.00
SAW CUTTING, HOT MIX | | |
0390 762002 600.000 LF | 6.50000 3900.00] 5.20000 3120.00] 5.00000 3000.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0400 763000 LUMP | 70000.00000 70000.00] 49200.00000 49200.00| 61000.00000 61000.00
INITIAL EXPENSE | |
0410 763500 LUMP | 40000.00000 40000.00| 54000.00000 54000.00| 55000.00000 55000.00
MAINTENANCE OF TRAFFIC | | |
0420 763621 LUMP | 4400.00000 4400.00] 2100.00000 2100.00] 7500.00000 7500.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
SECTION TOTALS | S 3,045,792.06| S 3,073,321.86] S 3,085,569.26
—————————————————————————————————————————— —————————————————
CONTRACT TOTALS | S 3,045,792.06] S 3,073,321.86] S 3,085,569.26

DBE GOALS




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/12/08
PAGE : 003 -8
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH - X, 2008
CALL ORDER : 003 CONTRACT ID : 28-061-10.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/22/08 DISTRICT : N2
SET-ASIDE
6 ) ( ) ( )

(
GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT

| | |

| | |

| | |

| | |
777777777777777777777777777777777777777777 s

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Category 0001
| | |
0010 302005 270.000 TON | 41.00000 11070.00| |
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 304503 1316000.000 LB | 0.09000 118440.00| |
PORTLAND CEMENT | | |
0030 304504 51730.000 SY | 3.40000 175882.00| |
CEMENT STABILIZED FULL-DEPTH RECLAMATIO | | |
0040 401576 1000.000 TON | 27.00000 27000.00] |
RECYCLED ASPHALT PAVEMENT | | |
0050 401636 284000.000 SYIN | 2.00000 568000.00] |
COLD RECYCLED BITUMINOUS PAVEMENT | | |
0060 401645 23770.000 TON | 67.00000 1592590.00] |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0070 401667 60.000 TON | 87.00000 5220.00] |
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0080 401696 490.000 TON | 38.00000 18620.00| |
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0090 402000 310.000 TON | 140.00000 43400.00| |
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0100 406001 1000.000 SYIN | 1.60000 1600.00] |
HOT-MIX PATCHING | | |
0110 701022 800.000 LF | 25.00000 20000.00] |
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0120 705002 670.000 SF | 5.90000 3953.00] |
P.C.C. SIDEWALK, 6" | | |
0130 705520 130.000 SF | 35.00000 4550.00] |
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0140 705525 150.000 SF | 18.00000 2700.00] |
CURB RAMP, TYPE 1 | | |
0150 705526 1500.000 SF | 18.00000 27000.00] |
| | |

CURB RAMP, TYPE 2, 3, AND/OR 4



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/12/08
PAGE : 003 -9

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH - X, 2008
CALL ORDER : 003 CONTRACT ID : 28-061-10.01 COUNTIES NEW CASTLE
LETTING DATE : 07/22/08 DISTRICT : N2
SET-ASIDE
) ( )

6 ) I (
|
|

LINE NO / ITEM CODE / ALT

PERMANENT PAVEMENT STRIPING, EPOXY
RESIN PAINT, 4"

|

|

|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |

,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, +
0160 705527 40.000 SF | 25.00000 1000.00|
CURB RAMP, TYPE 5 [ [
0170 710001 15.000 EACH | 820.00000 12300.00]
ADJUSTING AND REPAIRING EXISTING [ |
DRAINAGE INLET | |
0180 710002 26.000 EACH | 870.00000 22620.00|
ADJUSTING AND REPAIRING EXISTING MANHOL | [
0190 727502 1.000 EACH | 450.00000 450.00]

ADJUSTING EXISTING MONUMENT BOX |
0200 732500 1450.000 TON | 46.00000 66700.00]
TOPSOIL [ [
0210 734013 30810.000 SY | 0.23000 7086 .30
PERMANENT GRASS SEEDING, DRY GROUND [ [
0220 735521 29450.000 SY | 0.45000 13252.50]
MULCHING, BONDED FIBER MATRIX BLANKET | |
0230 735534 1360.000 SY | 1.60000 2176.00]
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0240 742500 3520.000 HOUR | 37.78000 132985.60|
FLAGGER, NEW CASTLE COUNTY, STATE [ [
0250 742514 352.000 HOUR | 54.78000 19282.56]
FLAGGER, NEW CASTLE COUNTY, STATE, [ [
OVERTIME [ [
0260 743514 45.000 EADY | 75.00000 3375.00]
FURNISH AND MAINTAIN MESSAGE BOARD [ [
0270 746774 200.000 LF | 11.00000 2200.00]

SUPPLY AND INSTALLATION OF LOOP |
DETECTOR WIRE [ [
0280 748015 680.000 SF | 5.80000 3944.00]

PERMANENT PAVEMENT STRIPING, [
SYMBOL/LEGEND ALKYD-THERMOPLAST IC [ |
0290 748019 352480.000 LF | 0.18000 63446.40|

TEMPORARY MARKINGS, PAINT, 4" [
0300 748026 1360.000 SF | 1.10000 1496.00|
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | |
0310 748502 20.000 EACH | 75.00000 1500.00|

RAISED/RECESSED PAVEMENT MARKER |
0320 748506 145800.000 LF | 0.35000 51030.00|
| |
| |

UNIT PRICE



DELAWARE DEPARTMENT OF TRANSPORTATION

CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH - X,
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CALL ORDER : 003 CONTRACT 1ID 28-061-10.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/22/08 DISTRICT
SET-ASIDE
6 ) ( ) ( )

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, n
0330 750000 6.000 EACH | 230.00000
ADJUST WATER VALVE BOXES |
0340 758000 320.000 SY | 19.00000
REMOVAL OF EXISTING PORTLAND |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, |
ETC. |
0350 760505 170.000 SY | 6.00000
ENTRANCE, DRIVEWAY AND INTERSECTING |
STREET PAVEMENT MILLING SURCHARGE |
0360 760507 27000.000 SYIN | 0.42000
PROFILE MILLING, HOT-MIX |
0370 761001 7040.000 SY | 4.50000
BUTT JOINTS, HOT MIX |
0380 762001 800.000 LF | 2.70000
SAW CUTTING, HOT MIX |
0390 762002 600.000 LF | 5.90000
SAW CUTTING, CONCRETE, FULL DEPTH |
0400 763000 LUMP | 38000.00000
INITIAL EXPENSE |
0410 763500 LUMP | 75000.00000
MAINTENANCE OF TRAFFIC |
0420 763621 LUMP | 6000.00000
CONSTRUCTION ENGINEERING, RE-SURFACING |
SECTION TOTALS | $
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, n
CONTRACT TOTALS | $

( |
GREGGO & FERRARA INC |
|

AMOUNT |
1380.00]

6080.00

1020.00

11340.00
31680.00

2160.00

38000.00
75000.00
6000.00

3,201,069.36

|
|
|
|
|
|
|
|
|
|
|
|
|
3540.00]
|
|
|
|
|
|
|
|
"
|

3,201,069.36

|

|

|

UNIT PRICE AMOUNT |
+

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

$ |
,,,,,,,,,,,,,,,,,,,,,,,,,,,,, +
$ 0.00]

DBE GOALS |

o\




